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Contract 04-45616

CONTRACT AGREEMENT

X8

THIS CONTRACT AGREEMENT, entered into this 29 - day of JAN _ 2064, between the
INTERMOUNTAIN POWER SERVICE CORPORATION (IPSC), a nonprofit organization under
contract to the Intermountain Power Agency (IPA), a political subdivision of the state of Utah,
organized and existing under the Interlocal Co-Operation Act, Title 11, Chapter 13, Utah Code
Annotated 1953, as amended, and TEl Construction Services, Inc., a Corporation, with its
principal office in Mebile-Alabama, hereinafter called the (Contractor), 94« /90 €

GREER, SC /2%
WHEREAS, IPSC has prepared specifications and other Contract Documents for providing
Manpower, Tools, and Consumable Material as required for Installation of Alstom Power
Ljungstom® Air Preheater Clearflow™ Rotor Modification Hardware and Heat Transfer
Baskets up to a total of four (4) Secondary Air Preheaters in Units 1 and 2 as detailed in the
Contract Documents (the Work), and has requested proposals from bidders to perform the
Work;

WHEREAS, Contractor has submitted to IPSC a Proposal in accordance with the terms of this
Contract Agreement; and

WHEREAS, IPSC has determined and declared Contractor to be the lowest and best, regular
responsible bidder for the said Work, subject to execution of this Contract Agreement,

AGREEMENTS: In consideration of the compensation to be paid to Contractor, and of the
mutual terms and conditions contained herein, IPSC for itself and its successors, and
Contractor for itself and its permitted successors and assigns, hereby agree as follows:

ARTICLE I: Contractor shall perform in accordance with the provisions of this Contract
Agreement, including the Contract Documents identified in Article I}l hereof.

ARTICLE |lI: Contractor will be paid for its performance under this Contract Agreement in
accordance with the provisions of the Contract Documents, including those provisions in the
Article entitled "Limitation of Liability; Responsible Party" in Part E, Division E1, General
Conditions.
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Contract 04-45616

ARTICLE Il The term Contract Documents means and includes all of the following:

PART DIVISION
A A1
B B1
c

C1

C2
D D1
E E1

E2
F

F1

F2

TITLE

Notice Inviting Proposals

Instructions to Bidder

Bidding Documents

Proposal

Proposal Schedule

Contract Documents Description

General Conditions

Additional General Conditions

Detailed Specifications

Special Conditions

Detailed Requirements

The foregoing Contract Documents, and the documents identified in Part D "Contract
Documents Description,” are an integral part of this Contract Agreement and are hereby
incorporated as part of this Contract Agreement as if fully restated herein. The above listed
Contract Documents shall prevail over other information submitted with Contractor's Proposal.

ARTICLE IV: This Contract Agreement, including the Contract Documents, constitutes the
entire Agreement of the parties hereto with respect to the Work and other subjects addressed
herein, and supersedes all prior oral communications or written documents.

IP7_021956



Contract 04-45616

WHEREFORE, IPSC and Contractor execute this Contract Agreement as of the date stated in

the first introductory paragraph.

INTERMOUNTAIN POWER SERVICE CORPORATION
850 West Brush Wellman Road
Delta, UT 84624-9546

5 ujoy

Date

President and Chief Operations Officer

TEI CONSTRUCTION SERVICES, INC.
7870 Schillinger, Park West
Mobile, AL 36608

By: @4_@@ [ fo5/o5
Date / *

Title: /fe.é'a/ﬂewr
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LIST OF SUGGESTED BIDDERS

TEI Construction Services, Inc.
7870 Schillinger, Park West
Mobile, AL 36608

Attention: Charles A. Steede
Telephone: 251-633-4181
Fax: 251-633-4158

Maintenance Enterprises, Inc.

703 East Gardena Blvd.

Gardena, CA 90248

Attention: Mike Simonds

Telephone: 310-239-0004

Fax: 310-329-0006 p

Alstom Power, Inc.

2360 Northwest Marine Drive
Troutdale, OR 97060
Attention: Jerry Bennett
Telephone: 503-663-1591
Fax: 503-669-0710

Spec. 45616
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Spec. 45616
PART A - DIVISION A1
NOTICE INVITING PROPOSALS

The Intermountain Power Service Corporation (IPSC) invites sealed bids for providing
Manpower, Tools, and Consumable Material as required for Installation of Alstom Power
Ljungstom® Air Preheater Clearflow™ Rotor Modification Hardware and Heat Transfer
Baskets up to a total of four (4) Secondary Air Preheaters in Units 1 and 2 in accordance with
Specifications 45616, available in the Purchasing Section, Intermountain Power Service
Corporation (IPSC), 850 West Brush Wellman Road, Delta, Utah 84624-9546.

Proposals shall be submitted on IPSC's bidding forms. All Proposals shall be filed with the
Buyer at the above address on or before Thursday, December 11, 2003. .

Proposals shall be subject to acceptance within, and irrevocable for, a period of ninety (90)
calendar days after date of bid opening.

IPSC reserves the right to reject any and all Proposals.
In the performance of any contract awarded, the bidder shall not discriminate in employment

practices against any employee or applicant for employment because of race, religion, national
origin, ancestry, sex, age, or physical disability.

—

¢
Dated: November 21,2003

. Newberry, C.P.M. iof Buyer
Intermountain Power Service Corporation

A1-1
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Spec. 45616

PART B - DIVISION B1

INSTRUCTIONS TO BIDDERS

Form, Signature, and Delivery of the Proposals: The bidder's Proposal shall be made
on the yeliow copy of the Bidding Documents. The Specifications printed on white paper

shall be retained by the bidder.

The bidder's name, address, and the date shall be stated in the Proposal. The Proposal
shall be signed by the person authorized to bind the bidder.

The Proposal shall be enclosed in a sealed envelope, plainly marked in the upper left-
hand corner with the name and address of the bidder. The envelope shall bear the
words "Proposal for," followed by the Specification Number, the titie of the
Specifications, and the date and hour of bid opening.

If the Proposal is mailed, it shall be addressed as follows:

Purchasing Section

intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

If the Proposal is sent by messenger, it shall be delivered to the Administration Building,
Intermountain Power Service Corporation, 850 West Brush Wellman Road, Delta, Utah.

Interpretations and Addenda: Should a bidder find discrepancies or omissions in the
plans, specifications, or other documents, or should there be doubt as to their true
meaning, the bidder shall submit to the Buyer a written request for an interpretation or
clarification thereof. A request for addenda, interpretation, or clarification shall be
delivered to the Buyer marked "Request for Interpretation™ and must be received by the
Buyer in time to permit a reasonable response before the date of bid opening. Any
interpretation of or change in the documents will be made only by addendum issued to
each person to whom Specifications have been issued and will become a part of any
contract awarded. IPSC will not be responsible for or bound by any other explanations
or interpretations.

Correspondence: All inquiries or correspondence to IPSC prior to Award of Contract
shall be addressed to the Buyer.

Changes or Alternatives: The bidder shall not change any wording in the documents.
Any explanations or alternatives offered shall be submitted in a letter attached to the
front of the Bidding Documents. Alternatives which do not substantially comply with
IPSC's Specifications cannot be considered. Language of negation or limitation of any
rights, remedies, or warranties provided by law will not be considered part of the
Proposal. Bids offered subject to conditions or limitations may be rejected.

B1-1
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Spec. 45616
DIVISION B1 INSTRUCTIONS TO BIDDERS

5. Specified Materials or Equivalent: Whenever any particular material or process is
specified by a patent or proprietary name, by a trade or brand name, of a manufacturer,
such wording is used for the purpose of describing the material or process, fixing the
standard of quality required, and shall be deemed to be followed by the words "or
equivalent.” The bidder may offer any material or process which shall be the equivalent
of that so specified, but the bidder must identify the equivalent offered.

6. Language: Everything submitted by the bidder shall be written in the English language.

7. Taxes: All federal, state, and local taxes of all types, including, but not limited to, any
excise taxes, taxes upon personal property, and sales and use taxes when applicable,
are included in the prices stated herein, and whenever required by law, are separately
stated.

8. Duties: Prices quoted by the bidder shall include all applicable duties.

9. Award of Contract: Award of Contract will be made to the lowest and best, regular
responsible bidder. The determination as to which is the lowest and best, regular
responsible bidder may be made on the basis of the lowest ultimate cost of the services,
materials, equipment, or other Work in place and use. The right is reserved to reject
any or all Proposals.

Within thirty (30) calendar days after the date of Award of Contract, the successful
bidder shall sign the Contract supplied by IPSC. The Contract will be effective upon

execution by IPSC. Award of Contract is subject to execution of IPSC's form of Contract
Agreement and other Contract Documents.

B1-2
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Spec. 45616
PART C - DIVISION C1
PROPOSAL

The undersigned hereby proposes to provide Manpower, Tools, and Consumable Material
as required for Installation of Alstom Power Ljungstom® Air Preheater Clearflow™ Rotor
Modification Hardware and Heat Transfer Baskets up to a total of four (4) Secondary Air
Preheaters in Units 1 and 2 to the Intermountain Power Service Corporation in accordance with
Specifications 45616.

The undersigned agrees, upon the acceptance of this Proposal: (a) to execute IPSC's form
of Contract (including the Contract Agreement and other Contract Documents identified in said
Specifications) for furnishing and delivering the items and services embraced in the accepted
Proposal, and (b) to perform its obligations under the Contract at the prices stated in the
accompanying Proposal Schedule.

The undersigned declares under penalty of perjury that this Proposal is genuine, is not a sham
or collusive, and is not made in the interest or in behalf of any person or entity not herein
named. The undersigned further declares under penalty of perjury that the bidder has not
directly or indiréctly induced or solicited any other bidder to submit a sham bid, or any other
person, firm, or corporation to refrain from bidding. The undersigned also declares under
penalty of perjury that the bidder has not in any manner sought by collusion to secure for itself
an advantage over any other bidder,

1 declare under penalty of perjury under the Jaws of the state of Utah that the foregoing is true
and correct.

Date: December 09 2003
Bidder: TE! Construction Services Inc.
Address: 7870 Schillinger Park West
Mobile, AL 36608
Signed By: :
(Authorized Signature)
Print Name: Charles A. Steede

Title: Regional Manager

C1-1
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PART C - DIVISION C2

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to provide IPSC with Manpower, Tools, and Consumable
Material as required for Installation of Alstom Power Ljungstom® Air Preheater
Clearflow™ Rotor Modification Hardware and Heat Transfer Baskets up to a total of
four (4) Secondary Air Preheaters in Units 1 and 2, F.O.B. Intermountain Power Service
Corporation, 850 West Brush Wellman Road, Delta, UT, in accordance with
Specifications 45616.

Each bidder shall include the following information with its bid:

a.

b.

Proposed Installation Plan.

Proposed subcontractor list, including, but not limited to, contacts, references,
and telephone numbers. Note: All subcontractors shall be approved by the

Contract Administrator prior to mobilization.

Schedule of labor rates for Time and Material Work.

A fixed price per each and per outage as follows: (Note: Bidder's proposal shall
include a clear description as to what is included in the Fixed Price Work as
opposed to the Time and Material Work):

i Quantitys )T Outages | CostperEdeh -
Two (2) Each 2004 $447.013.00
‘Two (2) Each 2005 $ 639.467.00

Escalation Percentage if 2004 Project is

Postponed Until Budget Year 2005-2006 43 %
Escalation Percentage if 2005 Project is
Postponed Until Budget Year 2006-2007 10 %

Cc2-1
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Spec. 45616

DIVISION C2 BIDDING DOCUMENTS - PROPOSAL SCHEDULE

2. Payment Schedule: The following payment schedule shall apply:

10% Payment | Upon Completion of Unloading and Staging of Hardware in
Locations Approved by IPSC

80% Payment | Upon Completion of all Hardware Installation to the Full
Operable Point, Including Satisfactory Cold Run of Air
Heaters

Following Four (4) Weeks of Satisfactory Air Heater
Operation Following Startup and Completion of all Remaining
10% Payment | Miscellaneous Installation Items Such as Work and Storage
Area Cleanup, Demobilization, Etc

3. Cash Terms: A discount for prompt payment is offered of 1 percent for Contract
payments made within net 10 calendar days after date of acceptance or delivery and
~ receipt of invoice.

4. Taxes: The foregoing quoted prices are inclusive of all applicable sales and use taxes.

5. Form of Business Organization: The bidder shall state below the form of its business
organization.

Bidder is a Corporation, organized under the faws of the state of Delaware.
(Corporation, Partnership, Limited Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation,
the bidder shall state below the names of the president and of the secretary.

Dale Naughton _ Dale Naughton

6. Person to Contact: Should IPSC desire information concerning this Proposal, please
contact:
Name: Tinker Steede Telephone No: (251) 633-4181 or (251) 401-9379

Address: 7870 Schillinger Park West, Mobile, AL 36608

C2-2
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E‘ CONSTRUCTION SERVICES, INC.
A Babcock Power Inc. Company EQUIPMENT RENTAL RATES

TE| Owned Equipment Rates valid thru 12/31/2004
Y. D. NO. DESCRIPTION MONTHLY | WEEKLY | DALY | HOURLY | Q1Y DATE DATE TIME ] RENTAL |
RATE RATE RATE RATE IN ouT USED | CHARGE

CHAIN HOIST - 37 $125.00 34200 $14.00 $3.00

CHAIN HOIST - 5T $200.00__ |$67.00 00 $4.00

CHAIN HOIST - OVER 5T $350.00 147.00  [$38. .00

CTRIC DISTRIBUTION PANEL - 100 AMP 00 00 14,00 };:mn

ELECTRIC DISTRIBUTION PANEL - 200 AMP _ [$175.00  [$58.00 $19.00 $4.00

HOIST AIR 10008 LINE PULL $22500  |375.00 $25.00 $5.00

HOIST AIR 20008 LINE PULL |§350. $117.00 .00 00

HOIST AR 40008 LINE PULL |$480.00 _ [$160.00 __ [$53.00 Is11.00

HOIST AIR 100008 LINE PULL !ssoo.oo $300.00 370000 _ [$20.00

IMPACT WRENCH - 1 1/2° DRIVE 1$276.00 _ [$82.00 1.00 00

IMPACT WRENCH - 1* DRIVE Igso.oo $83.00 $28.00 .00

PIPE BENDER ELECTRIC |s450.00  [$150.00  [350.00 $10.00

PIPE THREADING MACHINE ]’gso.oo $163.00 1.00 $12.00

POWER SOURCE 500A }$200.00 _ {$67.00 $2200 _ [$4.00

PUMP HYDRO - 1500 PS) .00 183.00 _{$61.00 $12.00

PUMP HYDRO - 2500 PSI $650.00  1$217.00 _ [$72.00 $14.00

RADIO HAND HELD FM $185.00 __ |$55.00 $18.00 $4.00

SAW AIR 12° 900.00  [$300.00 _ [$100.00  [$20.00

SAW ELECTRIC - 12* $800.00  [$267.00 .00 $18

SAW REFRACTORY wTABLE $35000  [$117.00 .00 $8.00

SHEET METAL BRAKE imo.oo $53.00 $18.00 $4.00

TRAILER OFFICE TOOL - 28 |$250.00  [$83.00 3$28.00 $6.00

TRAILER TOOL/OFFICE - 45' $350.00_ [$117.00 __[$38.00 $8.00

TRAILER TOOLJOFFICE - 53 $450.00  [$150.00  [$50.00 $10.00

TRAILER UNLITY - 207 $100.00  [$33.00 $11. $2.00

]

TRUCK - 1 TON $800.00 I $100.00 (32000

TRUCK PICKUP - 172 TON $750.00 00  [$83.00  [$17.00

TUBE MILLING TOOL - UP TO 3" $700.00  [$233.00  [$78.00 $16.00

TUBE ROLLING MOTOR - STANDARD $750.00 _ |$250.00  |383.00 $17.00

WELDER MIGMASTER 250 $450.00  [$150.00  |$50.00 $10.00

WELDER ELECTRIC 250 AMP $180.00 .00 00 $4.00

WELDER ELECTRIC 300 AMP $180.00 .00 $20.00 $4.00

WELDER ELECTRIC 8 PACK $700.00 00 |$78.00 $18.00

WELDER MIG LINCOLN LN 26 $250.00  {383.00 28.00 .00

WELDER ELECTRIC 4 PACK $450.00  [$150.00 _|$50.00 $10.00

4 PACK TURBO PULSE WELDER $850.00  {$285.00  |$95.00 $20.00

PLASMA ARC MACHINE $150.00 _ [$50.00 $18.00 $3.50

AIR MONITOR $52500  |§175.00 _ 1$60.00 $12.00

COPY MACHINE 345000  [$150.00  |s50.00 $10.00

COMPUTER W/PRINTER $100.00 _ [$30.00 $10.00 $2.00
TEI Construction Services, inc.
7870 Schillinger Park West Page 1 of 1 Tel,  (251) 633-4181
Mobile, Al. 36608 Fax. (251) 6334158

Web.  www.leservices.com
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-
: E’ CONSTRUCTION SERVICES, INC.
A Babcock Power Inc. Company

TIME & MATERIAL RATES
STATE: Utah
CUSTOMER: Intermountain Power
EFFECTIVE: 1-1-04 - 12-31-04

1. LABOR RATES: The following are sell rates and include wages, payroll taxes, insurarnce,
overhead and profit.

The following rates are based on MERIT SHOP wages. If Federal and/or State Prevaliing Wage Law
governs then these rates may not be applicable.

STRAIGHT TIME SUBSISTENCE ~ "OVERTIME
GENERAL SUPT. $66.88 (G} $03.67
GEN FOREMAN $46.65 (2) $67.32
Foreman $43.59 (2) $62.72
CERT WELDER $3367 (3 $50.51
MECHANIC $33.67 (3) $50.51
APPRENTICE $27.55 3 $41.33
HELPER $24.49 (3) $36.74
LABORER $18.37 $27.55
FIELD CLERK $42.06 (2) $60.43

NOTES: (1) - Plus subsistence of $85.00 /day When paid to

(2) - Plus subsistence of $80.00 /day the employee

(3) - Plus subsistence of $75.00 /day

* Overtime shall be paid for all work over eight (8) hours per day plus all hours worked on Saturday,
Sunday and Holidays. Holidays include New Years Day, Memoria! Day, 4th of July, Labor Day,
Thanksgiving (2) days and Christmas (2) days. On Holidays Superintendents shall be paid eight (8)
hours straight time plus the pay for the actual schedule worked.

2. CAPITAL TOOLS AND EQUIPMENT: These are defined as thase having an original cost of
$1000 or greater. These tools and equipment will be biled at actual invoiced cost plus freight and
taxes plus 15%. The use of TEl's owned equipment will be billed per the attached Equipment Rental

Rate Sheet.

3.8 T CONSUMABLES: Billed ot $3.75 per manhour worked by all

site personnel. Small tool costs inciude all charges for tools less than $1000 in original cost on the project
including hand tools and small tools.

4. FREIGHT: Al freight and/or shipping costs will be billed at cost plus 15%.
§. MATERIALS: Billed at actuat invoice cost including taxes(if applicable) and freight plus 15%.
8. SUBCONTRACTS: Billed at actual invoiced cost pius 15%.

7. TRAVEL TIME: Travel time for employees will be charged at regular straight time rates pius
$.20 per mile per worker once 1o arxt from the jobsite.

NOTE: Travel time and use of Company trucks does not apply if Time & Material
work is camed out in conjunction with a project when workers are alreadly on site

and travel is not .
TE! Construction Services, inc. el s requirsd.
7870 Schillinger Park West Tel: (251) 633-4181
Mobile, AL 36608 Fax:  (251) 633-4158

Waeb: www.leiservices.com
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Spec. 45616

PART D - DIVISION D1
CONTRACT DOCUMENTS DESCRIPTION

The Contract Agreement, together with the Documents listed in Article ill thereof, the
reference Specifications, any other Documents listed below, and such of Contractor's
Proposal Documents as are expressly agreed to by IPSC shall constitute the Contract
(the Contract). Said Documents are complementary and require complete and finished
Work. Anything shown or required of Contractor in any one or more of said Documents
shall be as binding as if contained in all of said Documents. Contractor shall not be
allowed to take advantage of any error, discrepancy, omission, or ambiguity in any
document, but shall immediately report to the President and Chief Operations Officer,
in writing, any such matter discovered. The President and Chief Operations Officer will
then decide or correct the same and the decision will be final.

Drawings: The following drawings are being provided for reference purposes only.
The drawings should be considered preliminary. Dimensions on the drawings are not
guaranteed by IPSC. Alstom Power Air Preheater Company will supply the corrected
final drawings twelve (12) weeks prior to the Outages.

- DRAWINGS
- 'DrawingNuriber | DiawingName
62.3401.05-10038 SAH General Arrangement
62.3401.05-10039 SAH General Arrangement Details
935428 Rotor Assembly
035435 Module Assembly
Alstom Sketch Rotor Modifications
SK-010513 Basket Sealing Bar Installation
78077 Radial Seal Assembly
99297 EE-ZEE(TM) Bypass Seal Field Assembly
78075 Axial Seal Assembly

Drawings prepared by Contractor for this Project shall be submitted to IPSC for review
prior to commencement of fabrication. The review shall not relieve the successful
bidder of sole responsibility for the adequacy and correctness of the drawing and the
other associated Work. All Project drawings shall be stamped by a registered
professional engineer, licensed within the state of Utah.

Contractor Equipment Rental Rates and Time and Material Rates.

DA1-1
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Spec. 45616
PART E - DIVISION E1
GENERAL CONDITIONS
Definitions: The following words shall have the following meanings:

a. Bidder: The person, firm, or corporation adopting and submitting a Proposal
under these Specifications.

b. Buyer: The Purchasing Agent for IPSC.

c. Contract Administrator: The IPSC employee designated by the President and
Chief Operations Officer with primary responsibility for administration of the
Contract, or other representatives designated by the Contract Administrator
acting within the limits of their authority.

d. Contractor: The person, firm, or corporation to whom the Contract is awarded.

e Directed, Required. Approved, etc.: The words directed, required, approved,
permitted, ordered, designated, prescribed, instructed, acceptable, accepted,
satisfactory, or similar words shall refer to actions, expressions, and prerogatives
of the Contract Administrator unless otherwise expressly stated.

f. Gallon: Liquid volume of 231 cubic inches at 60 degrees Fahrenheit.

g. IGS: Intermountain Generating Station located at 850 West Brush Weliman
Road, Delta, Utah 84624.

h. IPA: Intermountain Power Agency, the owner of Intermountain Power Project,
and a political subdivision of the state of Utah, organized and existing under the
Interlocal Co-operation Act, Title 11, Chapter 13, Utah Code Annotated 1953, as
amended.

i, IPP: Intermountain Power Project, consisting of Intermountain Generating
Station, intermountain Railcar, Intermountain Converter Station, Adelanto
Converter Station, Intermountain AC Switchyard and associated transmission
lines, microwave stations, and support facilities.

j. IPSC: Intermountain Power Service Corporation, a nonprofit corporation,
furnishing personnel to support the Operating Agent in the performance of
operation and maintenance.

k. Operating Agent, or LADWP: The City of Los Angeles Department of Water and
Power which is responsible for operation and maintenance for |PA.

E1-1
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Spec. 45616

DIVISION E1 GENERAL CONDITIONS

. President and Chief Operations Officer: The President and Chief Operations

Officer of IPSC, or other representatives designated by the President and Chief
Operations Officer acting within the limits of their authority.

m. Reference Specifications: Those bulletins, standards, rules, methods of analysis
or tests, codes, and specifications of other agencies, engineering societies, or
industrial associations referred to in these Specifications. These refer to the
latest edition, including amendments published and in effect at the date of the
Invitation for Proposal, unless specifically referred to by edition, volume, or date.
Unless the context otherwise requires, Reference Specifications also include all
amendments published or adopted after the date of the Invitation for Proposal.

n. Subcontractor: A person, firm, or corporation, other than Contractor and
employees thereof, who supplies labor, services or materials for a portion of the
Work to be performed by Contractor under the Contract.

0. Ton: The short ton of 2,000 pounds.

p. Work: The services, materials, equipment, and other performance identified in
these Specifications and other Contract Documents to be provided by
Contractor.

2. Materials and Work: All Work shall comply with these Specifications. All materials used
or supplied, and all equipment furnished, shall be new and unused, but this requirement
shall not preclude the use of recycled materials in the manufacturing processes. All
Work shall be done by qualified workers in a thorough and workmanlike manner that
would pass without objection in both Contractor's trade and IPA's and IPSC's industry.
Materials, equipment, workmanship, and other Work not definitely specified, but
incidental to and necessary for the Work, shall conform to the best commercial practice
for the type of Work in question and be of a quality that passes without objection in
Contractor's trade and IPA's and IPSC's industry.

3. Nondiscrimination: The applicable provisions of Executive Order No. 11246 of
September 24, 1965, and Bureau of Land Management regulations, and all other
applicable governmental regulations pertaining to nondiscrimination in employment in
the performance of contracts, are incorporated herein by reference, and made a part
hereof as if they were fully set forth herein. During the performance of the Contract,
Contractor shall not discriminate in its employment practices against any employee or
applicant for employment because of the employee's or applicant’s race, religion,
national origin, ancestry, sex, age, or physical disability. All subcontracts awarded
under or pursuant to the Contract shall contain a like nondiscrimination provision.

E1-2
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Spec. 45616

DIVISION E1 GENERAL CONDITIONS

4, Governing Law; Venue: The Contract shall be governed by the substantive laws of the
state of Utah, regardiess of any rules on conflicts of laws or choice of law that would
otherwise cause a court to apply the laws of any other state or jurisdiction. Any action,
in law or in equity, concerning any alleged breach of or interpretation of the Contract, or
conceming any tort in relation to the Contract or incidental to performance under the
Contract, shall be filed only in the state or federal courts located in the state of Utah.

5. Patents and Intellectual Property: Contractor shall fully indemnify and, at the election of
IPA, defend IPA, IPSC, and the Operating Agent against any and all liability,
whatsoever, by reason of any alleged infringement of any intellectual property rights
(including, but not limited to, patents, copyrights, trademarks, or trade secrets) on any
article, process, method, or application used in any designs, plans, drawings, or
specifications provided under the Contract, or by reason of Contractor's manner of
performance under the Contract, or by reason of use by IPA, IPSC, or the Operating
Agent of any article, process, or material specified by Contractor.

All drawings, specifications, calculations, models, data, and other engineering
documents (collectively "Drawings™) shall be delivered to and be the property of IPSC.
IPSC shall be entitled to use the Drawings and the information contained therein for the
construction, operation, maintenance, repair, alteration, improvement, and expansion of
IPP facilities. This indemnification shall not apply to designs or materials furnished to
Contractor by IPSC.

6. Contractor's Address and Leqal Service: The address given in the Proposal shall be
considered the legal address of Contractor and shall be changed only by advance

written notice to IPSC. Contractor shall supply an address to which certified mail can be
delivered. The delivery of any written communication to Contractor personally, or
delivery to 'such address, or the depositing in the United States Mail, registered or
certified with postage prepaid addressed to Contractor at such address, shall constitute
a legal service thereof.

7. Assignment of Contract Prohibited: Contractor shall not assign or otherwise attempt to
dispose of the Contract, or any rights hereunder, or of any monies due or to become
due hereunder, unless authorized by the prior written consent of the President and Chief
Operations Officer. The Contract, and Contractor's rights hereunder (including rights of
collection) are nonassignable without the President and Chief Operations Officer's prior
written consent. No right or claim can be asserted against IPA, IPSC, or the Operating
Agent, in law or equity, by any person, by reason of any assignment or disposition
unless so authorized.

If Contractor, without such prior written consent, purports to assign or dispose of the
Contract, or any right or interest hereunder, IPSC may at its option terminate the
Contract. Such termination shall relieve and discharge IPA, IPSC, and the Operating
Agent from any and all liability, duties, and obligations to Contractor, and to any
assignee or transferee thereof.
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8..  Quality Assurance/Quality Control: IPSC has the right to subject any or all materials,
services, equipment, or other Work furnished and delivered under the Contract to
rigorous inspection and testing. (Unless otherwise specifically provided in the Contract
with respect to specific materials, services, equipment, or other Work, IPSC has no duty
to inspect, test, or specifically accept.) Before offering any material, services,
equipment, or other Work for inspection, testing, delivery, or acceptance, Contractor
shall eliminate all items or portions which are defective or do not meet the requirements
of these Specifications. If any items or portions are found not to meet the requirements
of these Specifications, the lot, or any faulty portion thereof, may be rejected. Only the
Contract Administrator may accept any material, service, equipment, or other Work as
complying with these Specifications on behalf of IPSC.

IPSC may inspect and reject materials, services, equipment, or other Work tendered or
purchased under the Contract at any reasonable location IPSC may choose (including,
but not limited to, points of origin, while in transit to IPSC, IPSC specified receiving
points, IPSC storage sites, or any point of use or installation). Inspection can include
any testing that IPSC deems necessary or convenient to determine compliance with
these Specifications. The expense of any initial tests will be borne by IPSC. All
expenses of subsequent or additional tests will be charged against Contractor when due
to failure of first-offered materials, services, equipment, or other Work to comply with
these Specifications.

The fact that the materials, services, equipment, or other Work have or have not been
inspected, tested, or accepted by IPSC, whether voluntarily or as required by any
specific provision in the Contract, shall not relieve Contractor of responsibility in case of
later discovery of nonconformity, flaws, or defects, whether patent or latent.

9. Additional Quality Assurance/Quality Control: The following additional Quality
Assurance/Quality Control shall also apply:

a. IPSC reserves full access rights for Quality Assurance inspections of ongoing
Work.

b. Contractor shall provide, within the proposed Instaliation Plan, a Quality Control
Plan, identifying the procedures and acceptance criteria to govern the Work.

c. Contractor shall submit certified weld procedures and welder qualification
records for each welder employed to Contract Administrator prior to beginning
the Work.

d. A substandard weld shall be defined as any weld declared substandard in the

opinion of Contract Administrator or designee. The American Welding Standard
(AWS) codes will form the basis of the acceptability determination.
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10.

11.

e. Completed welds shall meet the specifications of the applicable section of the
AWS Code including the AWS requirements for undercut, cavities, depressions,
cracks, surface porosity, weld craters, overlaps, and abrupt ridges.

Extra Work, Reduced Work. and Change Orders by IPSC: IPSC reserves the right at
any time before final acceptance of the entire Work to order Contractor to furnish or

perform extra Work, or to make changes altering, adding to, or deducting from the
Work, without invalidating the Contract. Changes shall not be binding upon either IPSC
or Contractor unless made in writing in accordance with this Article.

Changes will originate with the President and Chief Operations Officer who will transmit
to Contractor a written request for a Proposal covering the requested change, setting
forth the changed Work in detail, and including any required supplemental plans or
specifications. Upon receipt of such request, Contractor shall promptly submit in writing
to the President and Chief Operations Officer a Proposal offering to perform such
change, a request for any required extension of time caused by such change, and an
itemized statement of the cost or credit for the proposed change. Failure of Contractor
to include a request for extension of time in the Proposal shall constitute conclusive
evidence that such extra Work or revisions will entail no delay and that no extension of
time will be required.

If Contractor's Proposal is accepted by IPSC, a written change order will be issued by
the President and Chief Operations Officer stating that the extra Work or change is
authorized and granting any required adjustments of the Contract price and of time of
completion. If Contractor's Proposal is rejected by IPSC, then IPSC may order the
additional or changed Work from other vendors.

Additional Work or changes pursuant to the change order shall be performed in
accordance with the terms and conditions of these Specifications. No extra Work shall
be performed or change made unless pursuant to such written change order, and no
claim for an addition to the Contract price shall be valid unless so ordered.

Notwithstanding anything in the preceding paragraphs to this Article, IPSC may issue a
written order reducing the Scope of Work without issuing a request for Proposal. Any
such reduction in the Scope of Work shall be effective upon issuance. Reductions
ordered by IPSC shall constitute partial terminations and shall reduce the price to be
paid.

Changes at Request of Contractor: Changes may be made to facilitate the Work of
Contractor. Such changes may only be made without additional cost to IPSC, without
extension of time, and pursuant to written permission from the President and Chief
Operations Officer. Permission for such changes shall be requested in writing by
Contractor to the President and Chief Operations Officer.
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12.  Time s of Importance and Extensions of Time: Time is of importance to the Contract.

Delivery and other performance of Work must be completed within the times and by the
dates specified. Time for delivery or other performance of Work shall not be extended
except as provided in this Article. Without limiting the foregoing, all Work whose
performance requires the generating unit to be off-line must be completed during the
outage as finally scheduled by IPSC.

If Contractor makes a timely written request in accordance with this Article, the time for
delivery or other performance of Work will be extended by a period of time equivalent to
any delay in the whole Work which is: (a) authorized in writing by the President and
Chief Operations Officer; (b) caused solely by IPSC; or {c) due to unforeseeable causes
(such as war, strikes, fabor disputes or shortages, or natural disasters) and which delay
is beyond the control and without the fault or negligence of Contractor and
subcontractors.

Contractor shall promptly notify the President and Chief Operations Officer in writing at
both the beginning and ending of any delay, of its cause, its effect on the whole Work,
and the extension of time claimed. Failure of Contractor to provide such written notices
and to show such facts shall constitute conclusive evidence that no excusable delay has
occurred and that no extension of time is required.

Notwithstanding the above, if Contractor is delayed in the progress of the Work due to
wrongful acts or neglect of IPSC or others under IPSC's control, and if such delay
cannot be compensated by an extension of time, then the Contract price will be subject
to equitable adjustment.

The President and Chief Operations Officer will ascertain the facts and the extent of the
delay and will extend the time for delivery when the findings of fact justify such an
extension. The President and Chief Operations Officer’s determination will be final and
conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not
otherwise be responsible in any manner or liable to any extent for damage directly or
indirectly suffered by Contractor as a result of any delay.

13.  Protests and Claims: {f Contractor considers any demand of the President and Chief
Operations Officer to be outside of the requirements of the Contract, or considers any
amount of payment, or any record, ruling, or other act, omission, or determination by the
President and Chief Operations Officer to be unreasonable, Contractor shall promptly
deliver to the President and Chief Operations Officer a written statement of the protest
and of the amount of compensation or nature of accommodation, if any, claimed.

Upon written request by the President and Chief Operations Officer, Contractor shall
provide access to all records containing any evidence relating to the protest or claim.
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14.

15.

Upon review of the protest, claim, and evidence, the President and Chief Operations
Officer will promptly advise Contractor in writing of the final decision which will be
binding on all parties.

The requirements of this Article shall be in addition to, and shall not be construed as
waiving claims provisions of the Statutes of the state of Utah. Contractor is deemed to
have waived and does waive all claims for extensions of time and for compensation in
addition to the Contract price except for protests and claims made and determined in
accordance with this Article.

Limitation of Liability: Responsible Party: It is understood and agreed that IPA shall be
the sole party or person liable to Contractor for payments under or pursuant to the
Contract, and for any breaches, defaults, or for any torts in the performance of or in
relation to the Contract by IPA, IPSC, or the Operating Agent, or any officers, agents, or
employees thereof. Contractor hereby expressly covenants and agrees that no suit
shall be brought by Contractor against IPSC, or the Operating Agent, or their, or IPA’s
officers, agents, or employees, or any of the purchasers of power from IPA, but that all
rights or remedies that Contractor may have or that may arise under or in relation to the
Contract shall be asserted by Contractor solely against IPA. Without limiting the
foregoing provisions of this Article, Contractor shall have no right against any of the
foregoing (including IPA) to assert or recover, in contract or in tort, damages or losses in
the nature of consequential damages, incidental damages, or punitive or exemplary
damages.

The liability of Contractor and its employees, subcontractors, and suppliers on all claims
of any kind (excluding property damage to the extent of proceeds from the insurance
specified in the Contract, and excluding death or bodily injury) whether based on
contract, indemnity, warranty, tort (including negligence), strict liability or otherwise, for
all losses or damages arising out of, connected with, or resulting from this Contract
Agreement, or from the performance or breach thereof, or from any extension or
expansion thereof (including remedial warranty efforts), shall not exceed the Contract
price. In no event shall Contractor, its subcontractors, suppliers, and employees be
liable to IPSC for any special, indirect, incidental, exemplary, or consequential damages
under any cause or form of action whatsoever. This provision shall prevail over any
confiicting or inconsistent provision or portion of the Contract.

independent Contractor: Contractor shall perform all Work as an independent
contractor in the pursuit of its independent calling. Contractor is not an employee,
agent, joint venturer, partner, or other representative of IPA, IPSC, or the Operating
Agent and shall be under the control of IPSC only to provide the Work requested and
not as to the means or manner by which the Work is to be accomplished. Contractor
has no authority to act for, bind, or legally commit IPA, IPSC, or the Operating Agent in
any way.
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16.  Drug Policy: Contractor shall submit a current copy of its drug policy for review. |PP
facilities are a drug free and zero tolerance workplace. Contractor's employees and its
subcontractors' employees, who are to perform Work or otherwise be at the IPP
facilities, shall participate in a drug testing program prior to arrival, and at any additional
time(s) during the Contract as IPSC may request.

17.  Security and Safety Compliance: Contractor and its employees, agents,
representatives, and/or subcontractors, while performing Work on IPP premises, or who

are otherwise on IPP premises, shall fully comply with all security, fire prevention, and
safety rules and procedures in force at IPP. IPSC has the right (but not duty) to make
periodic and random inspections of the persons, and of their respective property, upon
entering, at any time while on, and when departing any IPP facility. Such persons
subject to inspection include Contractor, any subcontractor, and their respective
employees, agents, and representatives. Property subject to inspection includes, but is
not limited to, vehicles, clothing, toolboxes, lunch boxes, any other carrying case, tools
or equipment, and anything contained therein. If violations are noted, the violations will
be reported to Contractor’s on-site supervisor and the Contract Administrator for
appropriate action.

All Contractor's employees will be given security identification badges by IPSC and
those badges shall be displayed each day to allow admittance on IPP premises.
Contractor's employees who do not have security identification badges in their
possession, will not be allowed on site unless signed in by the Contract Administrator.
All security identification badges shall be returned to the Security Contractor when the
employee terminates their work at this site. All Contractor's vehicles will also receive
parking stickers from the Security Contractor allowing entrance on IPP premises.
Temporary badges and parking stickers are available for intermittent Contractor
employees and vehicles.

Contractor shall have access to IPP premises between the hours of 7:00 am to 7:00 pm
Monday through Friday. Access may be allowed on weekends or at other times with the
approval of the Contract Administrator.

Contractor shall be directed to specified areas for parking vehicles and equipment by
the Contract Administrator. Certain areas of IPP premises are restricted to IPSC
vehicles only. Exceptions to the parking restriction will be made on an as needed basis
through Contractor's respective Contract Administrator. Contractor shall make its
employees, agents, representatives, and/or subcontractors aware of all areas that are
subject to restricted parking.

Contractor agrees, warrants, and represents that: (a) it is familiar with the risks of injury
associated with the Work and otherwise being on IPP premises; (b) has reviewed the
Work to be performed; (c) has inspected the IPP Work site with an IPSC representative;
and (d) has determined that no unusual or peculiar risk of harm exists with regard to the
Work to be performed on IPP premises. Contractor further agrees that it shall, at all
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times, provide on IPP premises, a competent supervisor(s) familiar with IPSC's and the
industry's safety standards to ensure compliance with all federal, state, and local
regulations pertaining to safety (including, but not limited to, Federal and State OSHA,
as said regulations relate to the Work to be performed under the Contract). Although
IPSC assumes no responsibility to oversee or supervise the Work, IPSC reserves the
right to review safety programs and practices and to make recommendations to
Contractor. No such review or recommendation by IPSC shall impose any liability or
responsibility on IPSC, or relieve Contractor from providing a safe working environment
and complying with all legal requirements.

Contractor shall comply with IPSC's safety and equipment requirements prior to starting
the Work. Worker protective clothing, which includes, but is not limited to, hardhats,
safety glasses, safety shoes, gloves, respirators, earplugs, safety harnesses, and face
shields shall be provided by Contractor.

Prior to starting the Work, all of Contractor's personnel shall attend a safety orientation
taught by a representative of IPSC. At Contractor's option and subject to IPSC
approval, a supervisor of Contractor may attend the crientation taught by IPSC, and
then present the orientation to the remainder of Contractor's personnel. In that case, a
rotl shall be provided to IPSC which lists each person who received the orientation and
the date it was received.

IPA will have the right to let other contracts in connection with the Work or other
persons' work and Contractor shall afford other contractors reasonable opportunity for
the execution of other persons' work and shall properly connect and coordinate its work
and other persons' work.

Contractor shall be liable for any damage that it, its clients, or employees may cause to
any other contractor and shall indemnify and defend IPA, IPSC, Operating Agent and
their respective directors, officers, employees and agents as provided in Division F1,
Special Conditions, Article 8, Indemnity Clause.

Additional Safety Requirements: Contractor shall be responsible to provide and manage
an acceptable safety program, including, but not limited to, the following:

a. A full-time Safety Representative who shall act as the point of contact for all
safety-related issues, conduct tailgate safety meetings prior to each shift, and
additional duties as assigned.

b. Copies of written safety policies or plans to the Contract Administrator one (1)

month prior to beginning the Work, including, but not limited to, Respiratory
Protection, Confined Spaces, and Hazard Communication.
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c. Prior to flame cutting or welding in any location, Contractor shall first obtain a Hot
Work Permit. The Hot Work Permit will be coordinated by the Contract
Administrator or designee. The Hot Work Permit lists mandatory safety
precautions which shall be taken before, during, and after hot work.

d. Contractor shall ensure that its employees perform the Work in accordance with
all applicable federal, state, and local safety and health regulations. IPSC's
Safety Section personnel will periodically monitor the job site. If violations are
noted, violations will be reported to the Contractor's on-site supervisor and the
Contract Administrator for appropriate action.

e. Contractor shall provide appropriate personal protective equipment to its
employees to protect against hazards as they are identified. The following table
lists anticipated safety hazards and personal protective equipment needed in the
Contract Work area. This list must not be considered a complete list of all
potential hazards:

t

Hazard  Safety Equipment Reguired

Hazardous Noise Earplugs and/or Earmuffs

Toxic Fumes and/or Vapors from | Preparing for Proper Working

Welding, Grinding, or Solvent- Atmosphere in and Around Boiler

Type Cleaning Requires Specific Preparation by
Contractor

Head Injuries from Falling Hardhats

Material or Bumps

Burns from Welding and Cutting Gloves, Long-Sleeve Shirts, and
Welding Leathers

Foot Injuries from Dropped Tools | Steel-Toed Boots
or Equipment

Eye and Face Injuries Safety Glasses and Face Shields

19. Nonexclusive: This is a nonexclusive Contract. IPSC reserves the right to obtain
services, materials, equipment, or other Work from other vendors or suppliers.
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ADDITIONAL GENERAL CONDITIONS

Guarantee: Contractor guarantees and warrants for a minimum period of one (1) year
after delivery that all materials, services, equipment, and other Work furnished are free
from defects and otherwise conform to the terms of the Contract, including, but not
limited to, the Article entitied "Materials and Work" in Part E, Division E1, General
Conditions.

Contractor shall repair or replace, as IPSC may direct, all defective materials, services,
equipment, or other Work. Such repair or replacement shall be F.O.B. at such
destination as IPSC may direct (contract delivery point, point of installation, point of
consumption, etc.).

The above shall be the Contractor's sole liability and IPSC's exclusive remedy for
breach of said warranty. CONTRACTOR MAKES NO OTHER REPRESENTATION OR
WARRANTY, EXPRESS OR IMPLIED. THIS WARRANTY IS EXCLUSIVE AND IN
LIEU OF ALL OTHER WARRANTIES INCLUDING THE WARRANTY OF
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE.

Contractor shall, for the protection and benefit of IPA, IPSC, and LADWP, obtain
guarantees conforming to the foregoing two (2) paragraphs from each of its vendors
and subcontractors with respect to their materials, services, equipment, or other portion
of the Work. Such guarantees from vendors and subcontractors shall be in addition to,
and not in lieu of, Contractor's own guarantees.

Payment: Payment will be made within thirty (30) calendar days after delivery and
receipt of the invoice in the form directed by IPSC.

Work Slips and Invoices: Invoices shall be submitted in duplicate to Accounts Payable,
Intermountain Power Service Corporation, 850 West Brush Wellman Road, Delta, Utah
84624-9546. All letters pertaining to invoices shall be addressed to the foregoing
address.

IPSC may direct the form of invoice to be used. All invoices shall show the Contract
number, release number, or other identification of each delivery covered by the invoice.
In all cases, the amount of the applicable sales tax or use tax shall be separately stated
on the invoice.

Regulations, Permits, Licenses, and Warrants: Contractor shall comply with all

applicable federal, state, and local regulations including, but not limited to, Federal and
State OSHA, as said regulations relate to the Contract, Contractor's performance, or
Contractor's trade. In addition, Contractor shall ensure that all permits, licenses, and
warrants relating to the Contract, Contractor's performance, and Contractor's trade be
acquired.
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5. Letters to IPSC: All inquiries relating to these Specifications prior to Award of Contract

shall be addressed to the Buyer.

After Award of Contract, all letters pertaining to performance of the Contract (other than
invoice) shall be addressed as follows:

Mr. George W. Cross

President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Regarding: Contract 04-45616
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DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

General: Under the terms of the Contract and these Specifications containing technical
information, Contractor shall provide Manpower, Tools, and Consumable Material as
required for Installation of Alstom Power Ljungstom® Air Preheater Clearflow™
Rotor Modification Hardware and Heat Transfer Baskets up to a total of four (4)
Secondary Air Preheaters ordered by IPSC during Unit 1 and Unit 2 outages, beginning
with date stated in the first introductory paragraph of the Contract Agreement and
continuing for twelve (12) months thereafter (hereinafter called the Contractual Period).
Note: Hardware to be installed will be supplied by different sources.

QOverall Schedule: The overall planned Scope of Work for modifications to the
Secondary Air Preheaters for Unit 2 shall begin on February 28, 2004. The same Scope
of Work for Unit 1 shall begin on March 5, 2005. Each outage will last for the duration of
twenty-eight (28) days. Contractor shall arrive on site to allow sufficient time for
mobilization and staging activities prior to each outage. Contractor's Work Completed
Date for Unit 2 shall be March 26, 2004. Contractor's Work Completed Date for Unit 1
shall be April 1, 2005.

Liquidated Damages: Contractor shall be liable for the following liquidated damages for
substandard performance, in delivery and installation, in accordance with the following
provisions:

a. If Contractor is not prepared to proceed with the approved Installation Plan at the
start of each respective outage, Contractor shall pay all costs associated with
mobilization and demobilization incurred by Contractor and Contractor shall be
liable for liquidated damages in the amount of $10,000.

b. For each day, at the start of each respective outage, that Contractor is
unprepared to execute the approved Installation Plan, Contractor shall be
assessed liquidated damages of $10,000, up to a maximum of five (5) days or
$50,000.

C. For each day or portion thereof, that Contractor exceeds the respective
Contractor's Work Completed Date, Contractor shall be liable for liquidated
damages in the amount of $10,000. The maximum liquidated damages under
this subparagraph for extending a single unit outage shall be five (5) days or
$50,000 per unit.

d. Contractor shall be allowed to avoid one (1) day of liquidated damages
associated with exceeding the Contractor's Work Completed Date, should such
occur, if all materials and equipment under Contractor's control are staged at IPP
premises in accordance with the approved Installation Plan, and t-bars and rotor
angles for Unit 2 are on IPP premises by March 8, 2004 at 7:00 A.M. Mountain
Standard Time as defined in Division F2, Article 3, subarticle h.
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e. IPA may deduct the foregoing liquidated damages from any amounts due
Contractor, or IPSC may invoice Contractor for the applicable liquidated
damages amounts. The liquidated damages stated in subparagraphs (a)
through (d) above are cumulative.

f. Contractor’s liability for liquidated damages will in no event exceed in the
aggregate a total of 10 percent of the total Contract price. Liquidated damages
shall not be assessed unless IPSC provides written notice of intent to commence
liquidated damages. Payment of liquidated damages shall be the sole and
exclusive remedy for identified unexcused delay, or identified unexcused
performance shortfall, as the case may be. It is understood that no liquidated
damages shall be assessed for delays in delivery or completion which do not
affect the ‘Approved Installation Schedule' milestones or operation and that the
liguidated damages will be applicable only if Contractor's unexcused delay is the
sole cause of delay in the completion of the Work.

4, Typical IPP Premises Weather Conditions: The average daily temperature for the IPP
premises is 90°F in summer and 45°F in winter. During winter it is common for the

temperature to stay below 10°F for up to two (2) weeks. Winter snow is a common
occurrence and can stay on the ground for extended periods. The air preheaters are
located indoors; however, are open to ambient conditions during the outages.
Contractor shall come prepared for temperature extremes.

5. Printed Documents: All printed documents, including drawings and instruction books, if
applicable, shall be in the English language. All units of measurement shall be in the
English foot-pound-second system.

6. Delivery Arrangements: After award of the Contract and prior to delivery or other
performance of any Work, Contractor shall become familiar with the unloading facilities
at the delivery point(s) set forth in the Proposal Schedule, either by personal inspection
or by contacting the Contract Administrator, Bret Kent, (435) 864-6447.

7. Option to Renew: IPSC has the right and option at any time during the original term of
the Contract to renew the Contract for a period of one (1) year from the start date as
stated in the first introductory paragraph of the Contract Agreement and continuing for a
period of twelve (12) months after said date.

In the event that said option is exercised by IPSC, it will be exercised by the issuance
and delivery to Contractor of a written order therefor by the Buyer or his duly authorized
representative. The Contract executed for the original Contract period shall remain in
full force and effect for any such extended or option period, at the same prices and
under the same terms and conditions for such extended or option period.

8. Indemnity Clause: Contractor undertakes and agrees to indemnify, hold harmless, and
at the option of the 1PA, defend IPA, IPSC, LADWP, and any and all of their boards,
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officers, agents, representatives, employees, assigns, and successors in interest from
and against any and all suits and causes of action, claims, charges, costs, damages,
demands, expenses (including, but not limited to, reasonable attorneys' fees and cost of
litigation), judgments, civil fines and penalties, liabilities or losses resulting from personal
injury to any person, including Contractor’s employees and agents, or damage to or
destruction of property belonging to IPSC or to third parties arising from or incident to
the negligence or willful misconduct of Contractor, or Contractor’s officers, agents,
employees, or subcontractors of any tier except as may be caused by the sole
negligence of IPA, IPSC, LADWP, or their boards, officers, agents, representatives, or
employees.

9. Insurance Requirements: Prior to the start of the Work, but not later than thirty (30)
calendar days after date of Award of Contract, Contractor shall furnish IPSC evidence of
coverage from insurers acceptable to IPSC and in a form acceptable to IPSC Insurance
Analyst. Such insurance shall be maintained by Contractor and at Contractor's sole cost
and expense. -

Such insurance shall not limit or qualify the liabilities and obligations of Contractor
assumed under the Contract. IPA, IPSC, or LADWP shall not, by reason of any of their
inclusion under these policies or otherwise, incur liability to the insurance carrier for
payment of the premium for these policies.

Any insurance carried by IPA, IPSC, or LADWP which may be applicable is and shall be
deemed excess insurance, and Contractor's insurance is and shall be primary for all
purposes despite any provision in Contractor's policies to the contrary.

Should any portion of the required insurance be on a "Claims Made" policy, Contractor
shall, prior to the policy expiration date following completion of the Work, provide
evidence that the "Claims Made" policy has been renewed or replaced with the same
limits and terms and conditions of the expiring policy at least for the Contract under
which the Work was performed.

a. Workers' Compensation/Emplover's Liability: Workers' Compensation Insurance

covering all of Contractor's employees in accordance with the laws of all states in
which the Work is to be performed and including Employer’s Liability Insurance,
and as appropriate, Broad Form All States Endorsement, Voluntary
Compensation, Longshoremen's and Harbor Workers' Compensation, Jones Act,
and Outer-Continental Shelf coverages. The limit for Employer's Liability
coverage shall be not less than $1 million each accident and shall be a separate
policy if not included with Workers' Compensation coverage. Evidence of such
insurance shall be an endorsement to the policy providing for a thirty (30)
calendar days prior written notice of cancellation or nonrenewal of a continuous
policy to IPSC, by receipted delivery, and a Waiver of Subrogation in favor of
IPA, IPSC, and LADWP, its officers, agents, and employees. Workers'
Compensation/Employer’s Liability exposure may be self-insured provided that
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IPSC is fumished with a copy of the certificate issued by the state authorizing
Contractor to self-insure. Contractor shall notify IPSC, by receipted delivery, as
soon as possible of the state withdrawing authority to seif-insure.

b. Commercial General Liability: Commercial General Liability with Blanket
Contractual Liability, Products and Completed Operations, Broad Form Property
Damage, Premises and Operations, Independent Contractors, and Personal
Injury coverages included. Such insurance shall provide coverage for total limits
actually arranged by Contractor, but not less than $2 million Combined Single
Limit and be specific for the Contract. Should the policy have an aggregate limit,
such aggregate limits should not be less than $4 million. Umbrella or Excess
Liability coverages may be used to supplement primary coverages to meet the
required limits. Evidence of such coverages shall be on IPSC's Additional
Insured Endorsement Form or on an endorsement of the policy acceptable to
IPSC and provide for the following:

(1) To include 1PA, IPSC, LADWP, and their officers, agents, and employees
as additional insured with the Named Insured for the activities and
operations under and in connection with the Contract.

(2) That the insurance is primary and not contributing with any other
insurance maintained by IPA, IPSC, or LADWP.

(3) That the policy shall not be subject to cancellation, change in coverage,
reduction of limits or nonrenewal of a continuous policy, except after
written notice to IPSC, by receipted delivery, no less than thirty (30)
calendar days prior to the effective date thereof.

4) A description of the coverages included under the policy.

c. Commercial Automobile Liability: Commercial Automobile Liability covering the
use of owned, nonowned, hired, and leased vehicles for total limits actually
arranged by Contractor, but not less than $1 million Combined Single Limit.
Such insurance shall include Contractual Liability coverage. The method of
providing evidence of insurance and requirements for additional insureds,
primary insurance, notice of cancellation, and Severability-of-Interest shall be the
same as required in the Commercial General Liability Section of terms and
conditions.

d. Other Conditions:

(1) Failure to maintain and provide acceptable evidence of any of the
required insurance for the required period of coverage shall constitute a
major breach of Contract, upon which IPSC may immediately terminate
or suspend the Contract. In addition or in the alternative, IPSC has the
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right (but not duty), to procure such insurance after providing Contractor
reasonable opportunity to cure any defect in insurance coverage and:
(a) to deduct the cost thereof from any monies due Contractor under the
Contract or otherwise; and/or (b) to charge and collect the cost thereof
from Contractor, payable upon demand. Such claim, deduction, or
charge shall include an administrative fee of 2 percent of the cost of
procuring said insurance. Said insurance may be procured and
maintained in the name of Contractor, IPA, IPSC, LADWP, and/or any
combination thereof, as primary and/or secondary insured, all as IPSC
may from time to time elect.

(2) Contractor shall be responsible for all subcontractors' compliance with
these insurance requirements. The foregoing remedies in subsection (1)
shall be available to IPSC against Contractor for any failure by any
subcontractor to maintain and provide the required insurance.

10.  Transportation: All shipments of hazardous materials under the Contract or in
connection herewith shall be handled in accordance with current U.S. Department of
Transportation regulations and all other applicable federal, state, and local laws and
regulations.

11.  Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data
Sheet (MSDS) for all hazardous materials furnished under the Contract, used, stored, or
transported on or near IPP premises in connection with the Contract. The MSDS shall
be furnished to IPSC on, or prior to, the date of the first delivery, use, storage, or
transportation of the materials or equipment. If these Specifications require that
Contractor furnish instruction books, the MSDS shall also be included in such books.

12. Contract Termination:

a. For Convenience or Security: IPSC reserves the right, by giving twenty (20)
calendar days prior written notice (or such longer notice as IPSC may select) to

Contractor, to terminate the whole or any part of the Contract at IPSC's
convenience, whether or not Contractor is in default. IPSC also reserves the
right to terminate the Contract, effective immediately upon notice, for purposes
of security or safety of IPP facilities, persons who work at IPP facilities, or the
public. In the event of termination for convenience, security, or safety, IPA will
pay Contractor reasonable and proper direct costs of termination (if, however,
Contractor's Proposal includes cancellation charges, payment for termination
costs shall not exceed the canceliation charges set forth therein). Contractor
shall, after consultation with IPSC, take all reasonable steps to minimize the
costs related to termination. Contractor shall provide IPSC with an accounting of
costs claimed, including adequate supporting information and documentation
and IPSC may, at its expense, audit the claimed costs and supporting
information and documentation.
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13.

14,

b. For Breach: IPSC may, after providing Contractor a reasonable opportunity to
initiate and diligently proceed with completing a cure, terminate the whole or any
part of the Contract effective immediately upon notice, in the event Contractor is
in material default, and without right on the part of Contractor to claim any
termination costs. This right to terminate is in addition to, and not in lieu of, any
other remedy provided in the Contract or otherwise provided by law or equity.

C. Limitation of Liability: In no event shall termination of this Contract, or any
portion thereof, whether for convenience, security, safety, breach, or otherwise,
constitute the basis for or result in any claim by Contractor for consequential or
incidental damages (including loss of anticipated profits or other economic
damages) or punitive damages, and Contractor hereby releases IPA, IPSC, and
LADWP, and their officers, directors, employees, agents, and representatives,
from any and all such claims or liability.

Suspension of Work: IPSC reserves the right to suspend and reinstate execution of the
whole or any part of the Contract and the Work without invalidating the provisions of the
Contract. In the event the Work is suspended, Contractor will be reimbursed for actual
direct unavoidable costs that it reasonably incurs as a result of the suspension. Claims
for such cost reimbursement shall be submitted by invoice. Contractor shall use all
reasonable means to minimize such costs, and shall allow IPSC to audit costs claimed.
Contractor shall, upon request by IPSC, provide a projection of costs it anticipates to
incur during any suspension, or continuation of suspension, contemplated by IPSC. In
no event shall suspension constitute the basis for, or result in, any claim for
consequential or incidental damages (including loss of anticipated profits or other
economic damages) or punitive damages, and Contractor hereby releases IPA, {PSC,
and LADWP, and their officers, directors, employees, agents, and representatives, from
any and all such claims or liability.

No Waiver: No breach, noncompliance, or other failure to perform (collectively "breach"”)
by Contractor, or any subcontractor, or of any Work shall be deemed waived unless
expressly waived in writing by the President and Chief Operations Officer. No waiver by
IPSC of any one breach shall be deemed to waive any other prior, concurrent, or
subsequent breach. No exercise, or failure to exercise, or delay in exercising any
particular remedy by IPSC shall be deemed a waiver or preclude IPSC from
subsequently invoking that remedy for that breach or any other breach. All remedies
granted to IPSC in the Contract, or by law or equity, are cumulative and may be
exercised in any combination or order.
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PART F - DIVISION F2
DETAILED SPECIFICATIONS - DETAILED REQUIREMENTS

General: A primary focus of the Contract shall be the optimization of the Work to occur
during the Unit off-line hours. Detailed planning of the Contract Scope of Work shall
include a level of redundancy in manpower, tools, and consumable material to ensure
that guaranteed schedules are achieved.

Unit Description: IPSC consists of two (2) sister units each operating two (2)
33-1/2-VI-64 parallel Ljungstrom/CE Secondary Air Preheaters and two (2) 24-1/2-VI-44
parallel Ljungstrom/CE Primary Air Preheaters. The two (2) units have experienced
several up-rates from the original full-load output of 840 MWg. The current full-load
design rating of both units is 950 MWg. Plant site elevation is 4,700 feet above sea
level.

Only the Secondary Air Preheaters will be modified with these Specifications.

The existing Secondary Air Preheaters consist of a three (3) layer design as follows:

" EXISTING SECONDARY AIR PREHEATERS DESIGN! " .
Hot-End Layer: #22 Gauge, 'DL', 36" Depth, Low Alloy/CR
Hot-Intermediate Layer: #22 Gauge, 'DL', 16" Depth, Low Alloy/CR
Cold-End Layer: #18 Gauge, 'NF-8', 12" Depth, Low Alloy/CR

The existing drive train consists of a General Electric, 75 horsepower, frame 365-T
motor coupled to a Philadelphia Gear 10 AP - 132:1.1 speed reducer. The fluid coupling
provided and installed as original equipment at the motor/speed reducer interface is no
longer in service. The motors are connected to the speed reducer with conventional
spider couplings. The speed reducers have been retrofitted since original installation
with pump driven, oil cooler assemblies.

The support bearing consists of a Kingsbury, series 1450 thrust bearing and a SKF
No. 23244 CJ/C3/W33 radial bearing. The guide bearing consists of a SKF No. 23192
radial bearing. The guide bearing lubrication circuits have also been modified for
enhanced oil cooling.

Contractor's Scope of Work: This Article defines the hardware to be installed and Work
to be completed by Contractor within these Specifications. The Contractor's Scope of
Work shall include installation of Ljungstrom® Air Preheater Clearflow™ Rotor
Modification Hardware and Heat Transfer Baskets as follows:

a. Cold-end stay plate extensions with basket support bars. Total of one hundred
forty-four (144) extensions per air preheater rotor.
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DIVISION F2 DETAILED SPECIFICATIONS - DETAILED REQUIREMENTS
b. Basket sealing frames. Total of ocne hundred sixty-eight (168) frames per air
preheater.
c. Cold-end basketed heating elements, with type DL7™ 20 gauge low alloy steel
with liners. Total of three hundred thirty-six (336) baskets per layer/air
preheater.

d. Hot-end basketed heating elements, with type DL7™ 22 gauge low alloy steel
with liners. Total of three hundred thirty-six (336) baskets per layer/air

preheater.

e. Complete set of radial, Ee-Zee™ bypass, axial, and post seals with holding strips
and fasteners.

f. Hot and cold-end seal clearance gauges for installation into the sector plates.

Gauges to be located at the sector plate mid-span and outer tip on the hot-end
sector plates and the outer tip only on the cold-end sector plates on all four (4)
Secondary Air Preheaters. Total of six (6) per air preheater.

g. General repair and refurbishment of air preheater structure. This Work shall be
performed on a Time and Material basis.

h. Provide and install hot and cold-end floating t-bars and rotor angles with
fasteners on a Time and Materials basis. For the Unit 2 Outage, the following
shall apply:

4)) Verification that all manufacturing steps are completed, with exception of
punching the mounting holes, is to be provided by February 28, 2004.

(2)  T-bars and rotor angles shall be on IPP premises by March 8, 2004, at
7:00 A.M. Mountain Standard Time.

i. Provide scaffold, access, and rigging as needed. All scaffold and access
hardware shall be OSHA approved structures. IPA will be allowed access to
scaffold and other access provisions in any areas required. This Work will be
coordinated through the Contract Administrator or designee in a manner aimed
at minimizing Contractor's schedule impacts.

J- Approximately twelve (12) weeks prior to each scheduled outage, Contractor's
on-site supervisor/superintendent shall travel to the plant site and participate in a
finalization planning meeting for the installation outage.

k. Contractor shall be responsible to maintain its work areas in an organized and

safe manner throughout the execution of the Installation Plan. IPSC will retain
the right to access and require correction of any areas or situations it deems as
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impacting ongoing operations and maintenance. Waste material produced
during a shift shall be disposed of by the end of the following shift. At the
conclusion of each outage, Contractor shall ensure that all work areas
associated with the Contract are restored, replaced, and/or cleaned in a manner
similar or better in appearance to that found prior to the outage.

I Contractor shall supply adequate resources for unloading and staging of
materials twenty-eight (28) days and continuing through seven (7) days prior to
the scheduled start date for the outage. For each outage, fifty-one (51) flatbed
semitractor trailer trucks, each carrying seven (7) to eight (8) pallets will be
required to be unlcaded. Each pallet weighs six thousand (6,000) pounds and
shall be unloaded in a hard-packed gravel staging area.

Note: Air Heaters will be turned over to Contractor in a "soot blown” clean state. IPSC
will provide a guzzler truck and piping for use by Contractor should additional cleaning
be required.

{PSC will arrange for salvage of the materials removed from the air heaters,; however,
Contractor shall be responsible for loading materials on trailers and in bins provided by
the salvage contractor.

4. Field Service Engineer: IPSC will provide a Field Service Engineer. The Field Service
Engineer will be contracted through the manufacturing agent, Aistom Power Air
Preheater Company, providing the air preheater hardware. The Field Service Engineer
shall provide the following services:

a. Technical direction to Contractor for disassembily, cieaning, inspection, repair,
part replacement, reassembly, sector plate assembly, rotor alignment, balancing,
etc., of the Secondary Air Preheater components.

b. Assist IPSC and Contractor with overhaul planning, schedule preparation, and
schedule updating both before and during the installation outage. Approximately
twelve (12) weeks prior to the outage, travel to the plant site and participate in a
finalization planning meeting for the installation outage.

c. Be responsible for inspection and certification of hardware once received on site.

5. Schedules: Unit 2 Work is scheduled to begin February 28, 2004 and Unit 1 Work is
scheduled to begin March 5, 2005. Each outage is scheduled for the duration of twenty-
eight (28) days.

a. All bidders shall provide a guaranteed installation schedule as part of the
proposed Installation Plan submitted with each bid package.
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b. The proposed Installation Plan shall be developed to ensure completion of all
Work required for normal operation of the air preheaters within a maximum of
twenty-six (26) days.
c. Work not requiring the unit to be off-line, such as mobilization, staging, access

provision work, demobilization, etc., shall be clearly identified on the proposed
Installation Plan and can be coordinated outside the outage window with
approval of the Contract Administrator.

d IPSC can reschedule the start date of any outage(s). Such rescheduling shall
not affect the terms of the Contract, except as expressly provided in the
Contract. If the outage start date is rescheduled, then any other dates specified
in the Contract in relation to the outage commencement shall be deemed
correspondingly adjusted by the same number of days in relation to the new
commencement date. The bidders shall provide a schedule of costs associated
with an IPSC scheduled delay of the outage start date in one (1) week
increments up to one (1) month. The schedule of costs shall be based on
notification from IPSC one (1) month prior to the scheduled outage start dates
and a second schedule of costs based on notification from IPSC one (1) week
prior to the scheduled outage start dates. No incremental costs shall be allowed
due to rescheduling of outage start dates if IPSC provides notice more than thirty
(30) days in advance of the canceled start date.

e Unless otherwise noted in these Specifications, IPSC's facilities and equipment
will not be used in support of this Work. To prevent delays, caused by
equipment breakdown, Contractor shall provide spare tools and equipment at the
plant site in reasonable quantities in anticipation of equipment failures.

6. Installation: Each bidder shall prepare and provide with each bid package, a proposed
Installation Plan showing Project progress on a daily basis beginning with initial
equipment delivery and ending with work site clean up and exit.

a. The proposed Installation Plan submitted with the bid package, shall be the basis
for development of the approved Installation Plan becoming a part of the
eventual Contract governing the Work. The approved Installation Plan shall be
used as the basis for instituting mid-outage resource corrections and for
calculating any liquidated damages associated with completion of the Scope of
Work.
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b. The proposed Installation Plan shall include detailed information regarding each
task within the Contract Scope of Work, including, but not limited to:

TASKS

Equipment Mobilization

Equipment and Component Staging

Manpower Loading Throughout the Contract

Existing Equipment Removal

New Equipment instaliation

Material Equipment Removal and Area Cleanup

Air Preheater Released to Operations - Guaranteed Date

c. The proposed Installation Plan, to be included as part of the submitted bid, shall
include estimates of all required on-site services, with clear identification of each
request for service to be provided by IPSC. The estimates shall include power
service requirements for running all electrical equipment and compressed air
requirements. Authorization for connection to, and use of, requested power,
compressed air, or other on-site services shall be coordinated and approved by
the Contract Administrator.

d. At least two (2) months prior to mobilization to the job site, the successful bidder
shall provide a detailed material "Laydown Plan" for the estimated fifty-one (51)
flatbed semitractor trailer loads of material. The Laydown Plan shall be used for
coordination of area utilization and access. The Laydown Plan shall address
staging and temporary storage requirements for all association materials and
equipment in order to minimize interference with ongoing plant operations and
outage work. The Laydown Plan shall be submitted to and approved by the
Contract Administrator prior to receiving any Contract materials, equipment, or
craft personnel on-site for the ocutage Work.

7. Available On-Site Services: Unless otherwise arranged in writing with the Contract
Administrator, on-site services will be provided in accordance with Article 8, IPSC
Provided Services, of this Division. Services not covered in Article 8 shall be provided
by Contractor.
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8.

10.

11.

IPSC Provided Services: IPSC will provide the following services:

IPSC PROVIDED SERVICES -

On-site Telephone and Fax Lines at a Specific, Office-Trailer-Ready Location,
If Requested. Note: Contractor Shall Make its Own Arrangements for Off-Site
and Long Distance Telephone Service. IPSC Wil Not Provide Office or
Administrative Space.

Portable Water, Compressed Air (Small Volume Only), and 460 and 120 Volit
Electricity. Note: Connections to IPSC Electric or Water Systems Will Be

Made Only by IPSC Employees Unless Approved Otherwise in Writing for
Each Specific Location. Contractor Shall Identify All Service Connection
Requirements with the Proposed Installation Plan.

General Fire Protection. Note: Provisions for Local Fire Extinguishing, Such
as Weld Slag Induced Fires, Shall Be Provided by Contractor.

First Aid. Note: All Workplace Injuries Shall be Reported to IPSC's First Aid
Clinic and the Contract Administrator.

Trash Collection Dumpsters. Note: IPSC Will Empty Dumpsters as Needed.

Sanitary Requirements: Contractor shall provide enough sanitary facilities for its
employees. Contractor's employees are prohibited from using the permanent restroom
facilities on the IPP premises.

Cleaning of Work Site Premises: Contractor shall maintain a clean work area.
Contractor shall clean the work site premises at least daily. This includes, but is not
limited to, picking up trash, sweeping, washing the work area as necessary,
straightening cords and hoses, organizing tools, equipment, and emptying trash barrels.
Contractor shall at all times keep the work site premises free from accumulations of
waste material or rubbish caused by employees. At the completion of the Work,
Contractor shall remove from the work site premises all rubbish, implements, and
surplus materials and shall leave the premises broom clean.

Staging Requirements: Equipment and material staging requirements shall be clearly
detailed within the successful bidder's site Laydown Plan submitted to the Contract
Administrator at least two (2) months prior to the outage start date. Actual placement of
equipment and materials shall be coordinated with the Contract Administrator.
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12. Handling and Storage:

a. Handling: Once IPSC-provided equipment, materials, and supplies have been
received on site by the Field Service Engineer and ali damage noted, the
equipment, materials, and supplies shall be turned over to Contractor. At that
time, Contractor shall be responsible for any damage to equipment, materials,
and supplies until final acceptance of the Work.

b. Storage: All equipment, materials, and supplies not immediately incorporated in
the Work shall be placed in storage. Storage areas will be allocated and
assigned by the Contract Administrator; however, will be in the general area of
the Work. The storage areas shall be kept clean and orderly at all times.
Contractor shall confine the storage of materials and the operations of its
employees to limits indicated by the Contract Administrator, and shall not
unreasonably encumber IPP premises with its materials. Before storing any
equipment, materials, or supplies, Contractor shall obtain clearance from the
Contract Administrator designating the location and space on IPP premises for
such storage, and before moving or relocating any storage area, Contractor shall
obtain similar clearance in writing from the Contract Administrator designating
new or additional space on IPP premises.
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1515&563 DD:22 FAX 435 6678 1PSC PURCHASING o002
Lk o .4
INTERMOUNTAIN POWER SERVICE CORPORATION Date:
® REQUISITION FOR CAPITAL EQUIPMENT Req/PA No: 194448
P.O.No: Q& ~ 450 /b
O PURCHASE AUTHORIZATION FOR EXPENSE ITEMS
Vendor: %149
Purpose of Materials, Supplies or Services: Terms:
FOB:
Ship Via:
Conf. To:
Suggested Vendor: _For Bigd Account No. . 00~15GX~402
Work Orxrdexr Neo. 03-96032-~0
Project No. 1G503~02
Descripti Sell '
escription eller or .
gty | unit [¥oun Adjective tatalog + Manufacturer Unit Cost Extension
1 ea Installation of Alstom Power Lijungstrom® $1,100,000.00] $1,100,000.00
Air Preheater Clearflow™ Rotor Modification
Hardware and Heat Transfar Baskets on a tctal
of four (4) Secondary Air Heaters and other work
‘; ‘ as per IPSC Specifications XWX 415 (-/f
2004 uf?’tgé)
H 2005 @ u,fzcg/@
tHEY
PURCHASING g
1,056 45
TOTAL ESTIMATED COST 51,10 .00
Remarks: To be issuet i MEI TOM Power -
. ™
Deliggsly {requested by (Date) Originator Bret Kent”
M lolo-p?y L2 -
Dept. Mgr/Supt. Date Operatind Agenr Date
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966120 Ldl

04 FEB 2004 04-45616 8149 194448

TETI CONSTRUCTION SERVICES INC. * k% SHIZP T O * x %

7870 SCHILLINGER PARK WEST

MOBILE,

EA

INTERMOUNTAIN POWER SERVICE CORPORATION
AL 36608 850 W. BRUSH WELLMAN RD.
DELTA , ©UT 84624-9546
251-633-4181 OR 864-879-6860

X BEST WAY NET 30 DESTINATION F/A 1 1 NONE
LINE 1
INSTALL ALSTOM POWER LJUNGSTROM AIR PREHEATER 18GX-502 1,086,480.00 1,086,480.00
CLEARFLOW ROTOR MODIFICATION HARDWARE AND 03-96032-0

HEAT TRANSFER BASKETS ON FOUR (4) SECONDARY
ATR HEATERS
**PER SPECIFICATIONS 45616 &

CONTRACT 04-45616*%*

ATTENTION: CHARLES STEED
RCN/LF
**NOTE: THIS PURCHASE ORDER WAS CREATED
FOR ACCOUNTING & TRACKING
PURPOSES ONLY**
*%% %%k * * ATTENTION IPSC WAREHOUSE® * %% % % %

THIS ORDER IS FOR A SERVICE AND
NO MATERIAL WILL BE RECEIVED

DATE REQUIRED 02/04/04 TOTAL COST 1,086,480.00

RALPH NEWBERRY 435-864-4414

REVIEWED BY GEORGE CROSS



166120 Ldl

PURCHASE ORDER

INTERMOUNTAIN POWER SERVICE CORP.

(435) 864-4414 - Purchasing FAX (435) 884-8678

VENDOR: TEI CONSTRUCTION SERVICES INC.

Delta, Utah 84624-9546

7870 SCHILLINGER PARK WEST

04 FEB 2004

L

VENOOR MUST SHOW P.O. NUMBER ON ALL INVOICES, BILL QF LADING. CQRRESPON-
DENCE, AND ON PACKING LISTS IN EACH CONTAINER, TO INSURE PROMPT PAYMENT.

CHARGES FOR TRANSPORTA
PURCHASE ORDER No

04-45616

ON MUST BE SUPPORTED

VENDOR CODE
8149

8Y COPY OF FREIGHT BILL,
REQUISITION NQ

194448

* SHITP

T O

* * %

INTERMOUNTAIN POWER SERVICE CORPORATICN

MOBILE, AL 36608 850 W. BRUSH WELLMAN RD.
DELTA , UT 84624-9546
251-633-4181 OR B864-879-6860
CONFIRMING DO | NON SHIP VIA TERMS FOB POINT PAGE
NOTDUPLICATE | CONFIRMING | BRERST WAY NET 30 DESTINATION F/A 1 % 1 NONE

INTERMOUNTAIN POWER SERVICE CORPORATION'S STANDARD TERMS AND CONDITIONS ARE INCLUDED AS PART OF THIS AGREEMENT

quantty 1Y ARG, DESCRIPTION ACCOUNT NUMBER UNIT PRICE EXTENSION
LINE 1
1 |EA INSTALL ALSTOM POWER LJUNGSTROM AIR PREHEATER 1S8GX-502 1,086,480.00] 1,086,480.00
CLEARFLOW ROTOR MODIFICATION HARDWARE AND 03-96032-0

HEAT TRANSFER BASKETS ON FQUR (4)

AIR HEATERS
**PER SPECIFICATIONS 45616 &
CONTRACT 04-45616**

ATTENTION: CHARLES STEED

RCN/LF

**NOTE: THIS PURCHASE ORDER WAS CREATED
FOR ACCOUNTING & TRACKING

*hkk k¥ F ATTENTION IPSC WAREHQUSE*** * %% *
THIS ORDER IS FOR A SERVICE AND
NO MATERIAL WILL BE RECEIVED

PURPOSES ONLY**

DATE REQUIRED 02/04/04

SECONDARY

TOTAL COST

1,086,480.00

1. Invoices and correspondence may be mailed to Intermountain Power Service
Corporation, 850 West Brush Wellman Rd., Delta, Utah, 84624-8548.

2. Acknowledgement is required if shipment will not be made within FIVE days.

3. Mark packages or items with IPSC part number and/or P.0. Line number.
Show number on invoice and packing slip.

4. Vendor must furnish applicable material safety data sheets.

5. Add to invoice all applicable federal taxes,

UTAH YENDORS ARE TG ADD TQ THE INVOICE
ALL APPLICABLE STATE, AND COUNTY TAXES.

QUT QF STATE VENDORS, LICENSED TO

COLLECT UTAH TAXES. ARE TO ADD TAX OF §%.

UTAH TAXES WILL BE ACCRUED BY IPSC FOR
CUT OF STATE VENDORS NOT LICENSED TO
COLLECT UTAH STATE TAX

g%%%h NEWBERRY 435-864-4414

REVI%ED BY 2%

BUYER
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INTERMOUNTAIN POWER SERVICE CORPORATION

® REQUISITION FOR CAPITAL EQUIPMENT Req./PA No: 194448
P.O.No: Q4 ~ 45LHE

0O PURCHASE AUTHORIZATION FOR EXPENSE ITEMS

Purpose of Materials, Supplies or Services: Terms:
nstallation Alstom Howe ,,,J.‘.'i"“ ‘,~ FOB:
Ship Via:
Conf. To:
Suggested Vendor: _For Bid Account No. __. 00-156X~402
Work Orxder No. 03-96032-0 z
Project No. 1G803-02

Sellér or

gty | Unit (Noun Adjective Catalog # Manufacturer Unit Cost Extension
1 ea Installation of Alstom Power Ljungstromd $1,100,000.00 SI.IOO,DOO.Q_OI
Air Preheater Clearflow™ Rotor Modification

Hardware and Heat Tranafer Baskets an a tatal

of four {(4) Secondary Air Heaters and other wozk
as per IPSC Specifications XRKXK /f,j'é»/é
2004 0 fzgl

&
2005 @
[4
] 3
P
, TOTAL ESTIMATED COST
R
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eliggdy {requested by (Date) Originator Bref Xent”
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INTERMOUNTAIN POWER SERVICE CORP.

Deita, Utah 84624-9546 (435) 864.4414 - Purchasing FAX {435) 864-6678

PURCHASE ORDER
15 MAR 2005

VENDOR: TEI CONSTRUCTION SERVICES INC.

7870 SCHILLINGER PARK WEST

VENDOR MUST SHOW P.0. NUMBER ON ALL INVDICES, BILL OF LADING. CORRESPON-
DENCE, AND ON PACKING LISTS IN EACH CONTAINER, TO INSURE PROMPT PAYMENT.

CHARGES FOR TRANSPORTATION MUST BE SUPPORTER BY COPY OF FREIGHT 8iLL.

PURCHASE ORDER NO.
05-45616-003

VENDOR CODE
8149

REQUISITION NO
212333

* * *

SHIP

T O

* * %

INTERMOUNTAIN POWER SERVICE CORPORATION

MOBILE, AL 36608 850 W. BRUSH WELLMAN RD,
DELTA , UT  84624-9546
251-633-4181 OR 864-879-6860
CONFIRMING DO NON SHIP ViA TERMS FOB POINT PAGE
NOT DUPLICATE |CONFRMING w  V RERST WAY NET 30 S/pP P.P. & ADD 1 °%F 1 NONE

INTERMOUNTAIN POWER SERVICE CORPORATION'S STANDARD TERMS AND CONDITIONS ARE INCLUDED AS PART OF THIS AGREEMENT

QUANTITY U
OCRDERED M

IPSC
PART NO.

DESCRIPTION

ACCOUNT NUMBER

UNIT PRICE

EXTENSION

i1 JEA

LINE 1

T&M WORK REQUIRED IN REMOVAL OF COLD
INTERMEDIATE BASKET LAYER. THIS LAYER WAS
INSTALLED AFTER STARTUP - DOCUMENTATION WAS
NEVER UPDATED. REMOVAL OF THIS LAYER WAS NOT
DEFINED IN THE ORIGINAL CONTRACT WORK SCOPE.
THIS T&M WORK IS COVERED UNDER THE IGS03-02
2004-05 CAPITAL BUDGET.

RELEASE # 3 AGAINST SERVICE CONTRACT # S45616
PURCHASE PRIORITY #4 APPRD BY G CROSS

**% SERVICE CONTRACT DESCRIPTION ***

INSTALL ALSTOM POWER LJUNGSTROM AIR PREHEATER
CLEARFLOW ROTOR MODIFICATION HARDWARE & HEAT
TRANSFER BASKETS ON 4 SECONDARY AIR HEATERS
**PER SPEC 45616 & CONTRACT 04-45616%+*

**x* ATTENTION IPSC WAREHQUSE***+
THIS ORDER IS FOR A SERVICE AND
NO MATERIAL WILL BE RECEIVED

DATE REQUIRED 03/17/05

18GX-402
03-96032-4

22,

000.00

TOTAL COST

22,000.00

22,000.00

1. Invoices and correspondence may be mailed to Intermountain Power Service
Corporation, 850 West Brush Wellman Rd., Deita, Utah, 84624-9546.

2. Acknowledgement is required if shipment will not be made within FIVE days.

3. Mark packages or items with IPSC part number and/or P.Q. Line number.
Show number on invoice and packing slip.

4. Vendor must furmish applicable material safety data sheets.

5. Add to inveice all applicable federal taxes.

UTAH VENDORS ARE TQ ADD TO THE INVOICE
ALL APPLICABLE STATE, AND COUNTY TAXES,

OUT OF STATE VENDORS, LICENSED TO

COLLECT UTAH TAXES. ARE TO ADD TAX OF 6%.

UTAH TAXES WILL BE ACCRUED BY IPSC FOR
QUT OF STATE VENDORS NOT LICENSED TO
COLLECT UTAH STATE TAX

yéZQ%,NEWBERRY 435-86

BUYER

R_E_&E%%j&md 3/15/5



